NOTICE TO CONTRACTORS

CALL ORDER 505

STATE PROJECT NO. RD-71-2(1014)
LOCATION: N-71, KIMBALL NORTH AND SOUTH
COUNTIES: KIMBALL

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
June 21, 2012. At that time the bids will be opened and read for
GRAD GDRL BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BITUMINOUS

Length: 3.1 MILES

START DATE 08/20/2012 WORKING DAYS 110

Price Range $ 2,000,000 to $ 4,000,000

Plans and specifications may be seen beginning May 29, 2012 at the Lincoln
Central Office and June 04, 2012 at the District Engineer's Office at GERING

Additional letting information may be found at the Nebraska Department of Roads

Web Site at http://www.dor.state.ne.us/letting/.

INFORMATIONAL PROPOSAL EACH $
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 71 SHEETS $
CROSS SECTIONS (SHEETS X1 THRU X10) 10 SHEETS $
STANDARD PLANS 25 SHEETS $

SHEET NO.

1 TITLE PAGE

2-T1 - 2-T13 TYPICAL CROSS SECTIONS

2-S1 - 2-S3 SUMMARY OF QUANTITIES

2-A1 - 2-A7 PHOTO MAPS

2-H1 - 2-H4 HORIZONTAL ALIGNMENT & ORIENTATION

2-N GENERAL INFORMATION

2-P1 - 2-P4 PHASING PLANS

2-L1 - 2-1L2 GEOMETRICS & GRADES

2-L3 - 2-L10 CONSTRUCTION & REMOVAL

3 PLAN & PROFILE SHEET

4 - 10 PLAN SHEETS

11 - 14 TRAFFIC CONTROL PLAN--PHASE 1-4

15 TEMPORARY PAVEMENT MARKING PLAN

16 - 19 PAVEMENT MARKING PLAN--US-30

20 - 21 PAVEMENT MARKING PLAN--CHESTNUT ST.

22 PAVEMENT MARKING PLAN--PARKING DETAIL

23 PAVEMENT MARKING DETAILS

24 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING

25 TRAFFIC CONTROL PLAN--ONE LANE ROAD SIGNAL CONTROL

(PHASE 1 & 2)

26 TEMPORARY TRAFFIC SIGNAL

27 EARTHWORK DATA SHEET

28 SPECIAL PLAN 1C GUARDRAIL PLAN

29 - 30 SPECIAL PLAN 2C CONCRETE PROTECTION BARRIER

X1l - X10 CROSS SECTIONS

STANDARD PLANS

301-R10 (3 SHEETS) PAVEMENT DETAILS

303 (2 SHEETS) CURB RAMP

329-R9 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT

501-R5 (3 SHEETS) EROSION CONTROL

502 SILT FENCE DETAILS

740 MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION

743 (4 SHEETS) GUARDRAIL DETAILS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8 (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

924 (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN



Quantities shown herein are FOR INFORMATION ONLY and

should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUM
EXCAVATION (ESTABLISHED QUANTITY)

REMOVE PAVEMENT

SAWING PAVEMENT

REMOVE ASPHALT SURFACE

REMOVE DRIVEWAY

REMOVE WALK

REMOVE CURB

REMOVE GUARDRAIL

GROUP 7 GUARDRAIL

MOBILIZATION LUM
W-BEAM GUARDRAIL

BRIDGE APPROACH SECTIONS

GUARDRAIL END TREATMENT, TYPE II

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES
OVERLAY SOLID LINES
PERMANENT PAVEMENT MARKING PAINT
MOBILIZATION LUM
REMOVE
AND RESET FLAGSTONE
TIE BARS
CONCRETE CURB REPAIR
COMB CONC 47B-3500 CURB & GUTTER
CONC 47B-3000 SIDEWALKS
DETECTABLE WARNING PANEL
CONC 47B-3500 DRIVEWAY
CONC PVMT REPAIR TYPE A FULL DEPTH
CONC PVMT REPAIR TYPE B FULL DEPTH
CONC PVMT REPAIR TYPE C FULL DEPTH
8" CONC PVMT, 47B-3500
9" DOWELED CONC PVMT, 47B-3500
10" CONC PVMT, 47B-3500
CONC PVMT, PR-3500
JOINT REPAIR
HANDICAPPED SYMBOL
ARROW, PREF PVMT MRKING T-4 GROOVED
24" WHITE PREF PVMT MKING T-4 GROOVED
5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD
12" WHT WET RFLC THERMO PVMT MRKING, GVD
5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD
12" YEL WET RFLC THERMOPLST PVMT MRK, GVD
HYDRATED LIME FOR ASPHALT MIXTURES
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC
FOUNDATION COURSE REPLACEMENT
FOUNDATION COURSE
4"
ASPH CONC FOR ST MAIN PTCHG TY SPR(FINE)
ASPH CONC, TYPE SPR (FINE)
ASPH CONC FOR PATCHING, TYPE SPR (FINE)
PERF GRAD BIND (64-34)FOR ST MAINT PATCH
PERF GRADED BINDER (64-34)
TACK COAT
FOG SEAL
WATER
EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3 1
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2,314
179
141

28

600
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TYPE A
COLD MILLING, CLASS 3
TYPE B
RAP INCENTIVE PAYMENT
ASPH PVMT SMOOTHNESS TESTING I/D
SEEDING, TYPE B
SODDING
MULCH
ADJUST VALVE BOX TO GRADE

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY

TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT

TEMP PVMT MARKING SURF PREP

FLAGGING

CONCRETE PROTECTION BARRIER

RELOCATE CONC PROTECTION BARRIER
TEMPORARY RUMBLE STRIP

TEMPORARY TRAFFIC SIGNAL

TRAFFIC CONTROL MANAGEMENT

FIELD OFFICE

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
TEMPORARY SILT FENCE

5,570

34,119
LUMP

10,538
3,196
266
19,362
1,269
14,800
5,800
16,900
16,900
124
1,200
1,200
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EACH
DAY
EACH
LUMP
HOUR
HOUR
HOUR
HOUR
LF



